

ADDENDUM No. 1

BUCKHEAD CID ADA PEDESTRAIN ACCESSIBILITY IMPROVEMENTS PROJECT

Project Number: CST-05312019

Date: May 20, 2019

The following addendum hereby amends and/or modifies the Contract Documents and/or Bid Documents as issued for this project, as well as answers questions from the Pre-bid meeting. All proposers are subject to the provisions of this Addendum.

Proposers shall acknowledge receipt of this addendum.

This Addendum consists of:

- **Sign-in Sheet for Pre-bid meeting held on May 17, 2019 (attached).**
- **WECS is only for GDOT funded projects. Since this is a Buckhead CID project, no WECS certification will be required.**
- **There is not a “Grading Complete” line item included in the Summary of Quantities. All earthwork required to complete the project shall be included in the sidewalk demolition line item.**
- **It will be the responsibility of the contractor to maintain erosion control until project is complete.**
- **ADA truncated pads shall be yellow in color and meet ADA specification requirements.**
- **Traffic control – Pedestrian traffic. Contractor is required to provide pedestrian traffic control to ensure local businesses remain unimpeded by the construction. Contractor will provide pedestrian plan showing how to direct pedestrian traffic. Approval is required from Buckhead CID for using a traffic control subcontractor.**
- **Traffic control – Vehicular traffic. Contractor is required to provide traffic control for vehicular traffic. Contractor will provide traffic control plan. Approval is required from Buckhead CID for using a traffic control subcontractor.**
- **Early completion. There is no incentive for early completion of this project.**

Include this original form inside your proposal package when submitted.

If you have any questions concerning this addendum, please contact Tony Peters at Tpeters@buckheadcid.com or 404-842-2691

I acknowledge that I have received Addendum No. 1

BUCKHEAD CID ADA PEDESTRAIN ACCESSIBILITY IMPROVEMENTS PROJECT

Project Number: CST-05312019

Company Name

Signature

Date

Please Print Name

MEETING SIGN-IN SHEET

Project:	Buckhead CID ADA	Meeting Date:	5-17-19
Facilitator:		Place/Room:	Conf. 1515

Name	Title	Company	Phone	Fax	E-Mail
Tony Peters	Project mgr	Buckhead CID	404-31-3880		+peters@buckheadcid.com
Luis A. Montano	CEO	Concrete Design and Repair	678-909-9725 470-539-9725		lmontano@concrete-designandrepair.com
Justin Bartlett	Inspector	Arcadis	078-407-0648		Justin.Bartlett@arcadis.com
James Skelly	Const. Mgr	Arcadis	678 860 7504		james.skelly@arcadis.com